
 

DPW, USAG ANSBACH, BUILDINGS & GROUNDS
MR. OTTA
URLAS TRAINING AREA
91522 ANSBACH/KATTERBACH  
TEL:           FAX:   

WK4TM96363MB26

REQUEST FOR QUOTATIONS
(THIS IS NOT AN ORDER) 1

PAGE      OF  PAGES

20

1. REQUEST NO. 2. DATE ISSUED RATING

W912PG-07-T-0084 26-Feb-2007
5a. ISSUED BY

8. TO: NAME AND ADDRESS, INCLUDING ZIP CODE

IMPORTANT: This is a request for information, and quotations furnished are not offers.  If you are unable to quote, please so indicate on this form and return
it to the address in Block 5a.  This request does not commit the Government to pay any costs incurred in the preparation of the submission of this quotation or to
contract for supplies or services.  Supplies are of domestic origin unless otherwise indicated by quoter.  Any representations and/or certifications attached to this
Request for Quotations must be completed by the quoter.

11. SCHEDULE (Include applicable Federal, State, and local taxes)
ITEM NO.

(a)
SUPPLIES/ SERVICES

(b)
QUANTITY

(c)
UNIT

(d)
UNIT PRICE

(e) (f)

SEE SCHEDULE

% %

AMOUNT

% No. %

NOTE:  Additional provisions and representations [   ] are  [   ] are not attached.
13. NAME AND ADDRESS OF QUOTER  (Street, City, County, State, and

ZIP Code)
14. SIGNATURE OF PERSON AUTHORIZED TO

SIGN QUOTATION
15. DATE OF

QUOTATION

16. NAME AND TITLE OF SIGNER (Type or print)
(Include area code)
TELEPHONE NO.

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 18 (REV.  6-95)

THIS RFQ X[    ] IS [    ] IS NOT A SMALL BUSINESS SET-ASIDE

6. DELIVER BY

PREVIOUS EDITION NOT USABLE Prescribed by GSA
FAR (48 CFR) 53.215-1(a)

(Date)

SEE SCHEDULE

AND/OR DMS REG. 1
UNDER BDSA REG. 2

4. CERT. FOR NAT. DEF.3. REQUISITION/PURCHASE
REQUEST NO.

RCO FRANCONIA
SUB-OFFICE ANSBACH,
BLEIDORN HOUSING AREA, BLDG 5083
ANSBACH  91522

9. DESTINATION  (Consignee and address, including ZIP Code)

7. DELIVERY
[     ]X FOB

DESTINATION
[     ]  OTHER       

(See Schedule)

19-Mar-2007(Date)
PLEASE FURNISH QUOTATIONS TO THE ISSUING OFFICE IN BLOCK 5a ON OR BEFORE CLOSE OF BUSINESS:10.

0981 183 934JOS HOES
(Name and Telephone no.) (No collect calls)5b. FOR INFORMATION CALL: 

d. CALENDAR DAYSc. 30 CALENDAR DAYSb. 20 CALENDAR DAYS12. DISCOUNT FOR PROMPT PAYMENT a. 10 CALENDAR DAYS
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Section B - Supplies or Services and Prices 
 
SOLICITATION INFORMATION
 
This is a Request for Quotation (RFQ) for the relocation of U.S. Army Garrison Ansbach access point tents, to 
include foundations, in Katterbach and Illesheim.  Please return your quote, with your firm stamp (Block 17a), 
signature (Block 30a), printed name in Block 30b) and Date in Block 30c), by fax or E-mail, NOT LATER THAN: 
Monday 19 March 2007, 02:00 PM (14:00 MET) 
 
Dies ist eine ANGEBOTSANFRAGE  für die Wieder-einrichtung von Eingang-Konrollpunkten (Zelte und 
Bodenverankerungen) der U.S. Army Garrison Ansbach, in Katterbach und Illesheim.  Bitte senden Sie Ihr Angebot 
mit Ihrem Firmenstempel (Spalte 17a), Unterschrift (Spalte 30a), Name in Druckbuchstaben (Spalte 30b) und 
Datum (Spalte 30c) versehen, bis spätestens Montag, 19. Maerz 2007, 02:00 PM (14:00 MEZ), per fax oder E-mail 
an uns zurück. 
 
TECHNICAL INFORMATION AND QUESTIONS:  Please contact Mr. Herbert Otta or Mr. Rudolf Koenig at the 
U.S. Army Garrison Ansbach, DPW - Buildings and Grounds Division, tel. 09802-832129, when you need 
additional technical information about this solicitation. 
 

 
IMPORTANT: Please complete the below information 

(WICHTIG: Bitte untenstehender Information eintragen) 
 
(1)  Earliest Start date: _________________________________ 
       (Fruehester Anfangstermin) 
 
(2)  Delivery Time  (Lieferzeit): _________ Days after Receipt of Order  
      (Lieferzeit in _______ Tage nach Auftrags-erhalt) 
 
(3)  Payment terms: _______  % ______  days and / or ______ days  NET 
       (Skonto / Zahlungsziel):    
 
(4) Do you accept VISA credit card payments?:    Yes  ____  No  ____ 
      (Akzeptieren Sie VISA Kreditkarte-zahlung?) 
 
(5)  Your tax identification number (Umsatz-steuernummer):  _________________________ 
 
(6)  Your CAGE Code. ______________    
 
(7)  Your D-U-N-S number :   _______________________  
 
(8)  Is your company registered with the Central Contractor Registration (CCR) ?  Yes  ____  No ____  
 
PLEASE NOTE: Ref. The items (6), (7), and (8) you are kindly requested to read the attached instructional letters 
(in English and German), on how to obtain the numbers and how to register with the Central Contractor Registration 
(CCR), which has become mandatory for all businesses, individuals and Government entities to do business with the 
U.S. Government after 1 October 2005.  
 
BITTE BEACHTEN SIE FOLGENDES: Bezüglich der Fragen (6), (7), und (8) verweisen wir Sie auf die im 
Anhang befindlichen Informationsschreiben (in Englisch und Deutsch), wie Sie die Nummern beantragen, und wie 
Sie Ihre Firma bei der Central Contractor Registration (CCR) anmelden können. Diese Anmeldung ist fuer alle 
Firmen, Einzelpersonen und Regierungsstellen nach dem 1. Oktober 2005 für Vertragsbeziehungen mit der U.S. 
Regierung unerlässlich. 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001      
 Relocation of tent access points 

FFP 
Dismantling (ACP Katterbach High School location only!), transportation and re-
erecting (to include permanent foundations) of two (2) access point tents from the 
ACP Katterbach High school access point, Katterbach and from storage at Bldg. 
6503, Storck Barracks, Illesheim to new locations at Bismarck Kaserne and 
Katterbach Heliport in Katterbach in accordance with the Performance Work 
Statement (PWS), ATTACHMENT I, and German translation (8 pages). 
FOB: Destination 
PURCHASE REQUEST NUMBER: WK4TM96363MB26 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AA  1 Each   
 Relocation of acces point tents. 

FFP 
Dismantling, transportation and re-erectiing of aluminum-sectional frame tents 
with side panels, type "Elflein" currently located at Katterbach Housing High 
School Access Control Point, as described in Paragraph 6, Pos. 6001 of the 
Performance Work Statement (PWS), ATTACHMENT I 
FOB: Destination 
PURCHASE REQUEST NUMBER: WK4TM96363MB26 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AB  1 Each   
 Relocation of acces point tent. 

FFP 
Transportion and erecting of an aluminum sectional frame tent, Type "HALTEC", 
currently located at AST Area Illesheim Bldg. 6503, as described in Paragraph 6, 
Pos. 6002 of the Performance Work Statement (PWS), ATTACHMENT I 
FOB: Destination 
PURCHASE REQUEST NUMBER: WK4TM96363MB26 
  

 

   
  
 
 NET AMT  
 
    

                
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

SEP 2006    

52.211-18  Variation in Estimated Quantity  APR 1984    
52.225-13  Restrictions on Certain Foreign Purchases  FEB 2006    
52.225-14  Inconsistency Between English Version And Translation Of 

Contract  
FEB 2000    

52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-27  Prompt Payment for Construction Contracts  SEP 2005    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-5  Changes and Changed Conditions  APR 1984    
52.245-4  Government-Furnished Property (Short Form)  JUN 2003    
52.246-12  Inspection of Construction  AUG 1996    
52.249-1  Termination For Convenience Of The Government (Fixed 

Price) (Short Form)  
APR 1984    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
252.222-7002  Compliance With Local Labor Laws (Overseas)  JUN 1997    
252.223-7006  Prohibition On Storage And Disposal Of Toxic And 

Hazardous Materials  
APR 1993    
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252.225-7042  Authorization to Perform  APR 2003    
252.229-7000  Invoices Exclusive of Taxes or Duties  JUN 1997    
252.232-7008  Assignment of Claims (Overseas)  JUN 1997    
252.233-7001  Choice of Law (Overseas)  JUN 1997    
252.236-7005  Airfield Safety Precautions  DEC 1991    
252.247-7023 Alt III Transportation of Supplies by Sea (May 2002) Alternate III  MAY 2002    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within [ to be determined] calendar days 
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the 
entire work ready for use not later than [ to be determined]. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far
http://farsite.hill.af.mil
http://farsite.hill.af.mil/VFDFARA.HTM
 
 
(End of clause) 
 
 
 
252.225-7041     CORRESPONDENCE IN ENGLISH (JUNE 1997) 
 
The Contractor shall ensure that all contract correspondence that is addressed to the United States Government is 
submitted in English or with an English translation. 
 
(End of clause) 
 
 
 
 
252.246-7002     WARRANTY OF CONSTRUCTION (GERMANY) (JUNE 1997) 
 
(a) In addition to any other representations in this contract, the Contractor warrants, except as provided in paragraph 
(j) of this clause, that the work performed under this contract conforms to the contract requirements and is free of 
any defect of equipment, material, or design furnished or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier. 
 

 

http://www.arnet.gov/far
http://farsite.hill.af.mil/
http://farsite.hill.af.mil/VFDFARA.HTM
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(b) This warranty shall continue for the period(s) specified in Section 13, VOB, Part B, commencing from the date 
of final acceptance of the work under this contract. If the Government takes possession of any part of the work 
before final acceptance, this warranty shall continue for the period(s) specified in Section 13, VOB, Part B, from the 
date the Government takes possession. 
 
(c) The Contractor shall remedy, at the Contractor's expense, any failure to conform or any defect. In addition, the 
Contractor shall remedy, at the Contractor's expense, any damage to Government-owned or -controlled read or 
personal property when that damage is the result of— 
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, or design furnished or workmanship performed. 
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. 
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable period of time after the 
discovery of any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable period of time after receipt of 
notice, the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at 
the Contractor's expense.  
 
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall— 
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government as directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the Contractor's negligence, or the negligence of a subcontractor or supplier at any 
tier, the Contractor shall not be liable for the repair of any defects of material or design furnished by the 
Government or for the repair of any damage resulting from any defeat in Government-furnished material or design. 
 
(j) This warranty shall not limit the Government's right under the Inspection clause of this contract, with respect to 
latent defects, gross mistakes, or fraud. 
 
 
 
CCE 204-4000      U.S. AND HOST NATION HOLIDAYS (March 2005) 
 
US Holidays    Work shall not be performed on U.S. holidays occurring during the normal workweek unless 
otherwise directed by the contracting officer.  When a U.S holiday occurs on a Saturday or a Sunday, the holiday is 
observed on the preceding Friday or following Monday, respectively. 
 
Host Nation Holidays   Work shall not be performed on local Host Nation* holidays occurring during the normal 
workweek unless otherwise directed by the contracting officer. 
* Local host nation holidays occur in the region/state where contract performance takes place. 
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The U.S. holidays are:   
New Year's Day  January 1st  
M L King Memorial Day 3d Monday in January  
Presidents' Day 3d Monday in February  
Memorial Day last Monday in May  
Labor Day 1st Monday in September  
Columbus Day 2d Monday in October  
Veterans' Day November 11th  
Thanksgiving Day 4th Thursday in November  
Christmas Day December 25th 
 
The German national and local holidays are: 
New Years Day 01 January  
Three King's Day  (Only in Baden Wurttemberg and Bavaria) 06 January 
Good Friday  Varies 
Easter Monday Varies 
Labor Day  01 May  
Ascension Day Varies  
Whit Monday  Varies 
Corpus Christi  (Only in Baden-Wurttemberg, Bavaria, Hessen, Varies 

Nordrhein- Westphalia,Rhineland-Palatinate and Saarland) 
Assumption Day  (Only in Saarland and Roman Catholic 15 August 

areas of Bavaria) 
Day of German Unity 03 October 
All Saints' Day  (Only in Baden-Wuerttemberg, Bavaria, 01 November 
 North Rhine-Westphalia, Rhineland-Palatinate and Saarland) 
1st Christmas 25 December 
2nd Christmas Day 26 December 
 
 
 
CCE 204-4005      CONVENTIONAL FORCES EUROPE (CFE) TREATY VERIFICATION INSPECTION 
(March 2005) 
 
Contractor-owned or controlled structures and containers located on U.S. Government installations are subject to 
short-notice inspections by CFE treaty inspection teams.  The Government will endeavor to provide the Contractor 
as much notice as possible in the event of such inspections.  The contractor shall provide access to such structures 
and containers at the request of the Government.  The Contractor shall report such inspections to the Contracting 
Officer in writing within ten (10) calendar days of completion of the inspection. Contractor-owned or controlled 
structures and/or containers on U.S. installations may have to be inspected to comply with the CFE treaty even if 
Contractor personnel are unavailable to provide access.  Any costs borne by the Contractor or any impact on 
contract performance as a result of the inspection will be a matter of negotiation between the Contractor and the 
Contracting Officer. 
 
 
 
CCE 225-4001      INSTALLATION CLEARANCE RERQUIREMENTS (March 2005) 
 
(a) Access to U.S. installations and controlled areas is limited to personnel who meet security criteria and are 
authorized by Host Nation law to work in that country. Failure to submit required information/data and obtain 
required documentation or clearances in accordance with AE Regulation 190-16, Installation Access Control, will 
be grounds for denying access to U.S. installations and controlled areas.  The Contractor is responsible to ensure 
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that any Subcontractor used in performance of this contract complies with these requirements and that all 
employees, of both the Contractor and any Subcontractor utilized by the contractor, are made aware of and comply 
with these requirements. 
 
(b) The Contractor is responsible for being aware of and complying with the requirements associated with 
Installation Access Control.  The Government is not liable for any costs associated with performance delays due 
solely to a firm’s failure to comply with Installation Access Control (IAC) processing requirements. 
 
(c) The Contractor is responsible for returning installation passes to the issuing Installation Access Control Office 
(IACO) when the contract is completed or when a contractor employee no longer requires access. 
 
(d) AE 190-16 (and AE 190-16-G German translation) can be found on the following website: 
http://www.hq.usacce.army.mil/  
 
(e) Below is the responsible Organizational Sponsor & Installation Access Control Office for this contract: 
 

Organizational Sponsor: USAG Ansbach,  DPW Buildings & Ground Division, Mr. Herbert Otta. 
 
Location:  Bismarck Kaserne, Building No: 5843 A, Katterbach 
 
DSN Phone No: 467-2129,   Commercial Phone No: 09802-83-2129 
 
 
Installation Access Control Office:  USAG Ansbach,  Provost Marshall Office (PMO) 
 
Location: Barton Barracks, Building No: B-5257, Ansbach 
 
DSN Phone No: 468-7891,   Commercial Phone No: 0981-183-891 

 
 
 
 
CCE 232-4001      FOREIGN VENDORS REQUESTING PAYMENT VIA ELECTRONIC FUNDS TRANSFER 
(March 2005) 
 
Foreign vendors requesting payment via Electronic Funds Transfer (EFT) shall provide the following information 
on their invoice at time of invoice submission.  Only one EFT instruction per invoice is authorized. 

� SWIFT CODE 
� BLZ or BANK ROUTING NUMBER 
� ACCOUNT NUMBER 
� BANK NAME 
� International Bank Account Number (IBAN)  (If Applicable) ---  

 
 
 
CCE 236-4000      ACCIDENT PREVENTION - HOST NATION SAFETY LAWS AND REGULATIONS 
(GERMANY) (March 2005) 
 
The Contractor shall comply with FAR 52.236-13, ACCIDENT PREVENTION, (November 1991), the references 
contained therein (e.g. EM 385-1-1), and applicable Host Nation Safety Laws and Regulations. 
 
The requirements under FAR 52.236-13 and specifically of the EM 385-1-1 include, but are not limited to the 
following: 
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a. Before initiation of work at the job site, an accident prevention plan, written by the Contractor for the specific 
work and hazards of the contract and implementing in detail the pertinent requirements of EM 385-1-1, will be 
approved by designated Government personnel.  Specific requirements for development of the accident prevention 
plan are found in 01.A and Appendix A of EM 385-1-1.  EM 385-1-1 is available online at www.usace.army.mil. 
 
b. Before beginning each activity involving a type of work presenting hazards not experienced in previous project 
operations or where a new work crew or subcontractor is to perform work, activity hazard analysis (AHA) shall be 
prepared by the Contractor performing the work activity (See paragraph 01.a.09 of EM 385-1-1). 
 
c. The Contractor shall require subcontractors to submit their plan of operations showing methods they propose to 
use in accomplishing major phases of work. 
 
d. The Contractor shall discuss the plans in conferences convened by the Contracting Officer prior to starting 
work on each major phase of operation.  Plans shall include all pertinent information such as layout of haul roads, 
access roads, storage areas, electrical distribution lines, methods of providing minimum exposure to overhead loads, 
and methods of access to work areas.  The plan for accomplishing the initial work phase shall be submitted within 
15 calendar days after award of the contract.  Plans for subsequent major phases of work shall be submitted no later 
than 15 calendar days prior to initiation of work on each major phase. 
 
e. In all areas where construction, demolition, alteration, building, or similar related activities take place, the 
contractor shall have the following minimum personal protective clothing and equipment requirements in place for 
any person working on or visiting the site: 
 
1. Short sleeve shirt. 
2. Long trousers. 
3. Steel-toed safety boots. 
4. Hard hat. 
 
In addition to other requirements for accident prevention specified in this contract, the Contractor is responsible for 
compliance with all Federal and State requirements governing safety and health protection on construction sites and 
other applicable occupational safety codes.  In particular, within the requirements of the German Safety and Health 
Protection Regulation for Construction Sites, Baustellenverordnung (BaustellV), dated 10 June 1998, the Contractor 
is responsible for coordination of all work at the site, including development of plans and providing advance 
notices.  The Contractor shall indicate his plan for compliance considering conditions of the work described by the 
design, technical proposal, operational activities of the Government or others in the area of the work, identification 
of the coordinator, and implementation of all other accident prevention provisions of this contract.  For the 
compliance with host nation laws and regulations, the contractor will assure that he complies with the non-exclusive 
list of duties described in this clause.  If the contractor determines that additional activities are required to fully 
comply, the contractor shall assure that compliance with the laws is complete.  The duties include:  
 
a. Conditions of construction and operational activities to be considered include but are not limited to: 
1. For all construction activities meeting the following criteria: 
 
- the work is scheduled to last longer than 30 working days an on which more than 20 workers are occupied 
simultaneously, or the volume of work is scheduled to exceed 500 person days, or the work presents particular 
tasks, e.g. excavations deeper than 5 meters, falls from a height of greater than 7 meters, exposures to hazardous 
chemical or biological substances, work at less than 5 meters form high voltage lines, underground earth works or 
tunnels, danger of drowning, diving, use of compressed air, work with ionizing radiation, explosives, or work 
involving assembly or dismantling of heavy prefabricated components (10 tons or greater). 
 
b. If the Contractor determines that the BaustellV, dated 10 June 1998, applies, the Contractor shall prepare a 
Safety and Health Protection Plan (SIGE) as required under that regulation.  The SIGE shall be submitted two 
weeks prior to mobilization.  In addition, the Contractor shall appoint a qualified Safety Coordinator who will 
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ensure that safety measures are implemented during construction.  The Safety Coordinator must meet minimum 
training and experience requirements required under Host Nation laws. 
 
c. The SIGE will be written in a comprehensive form and explained in language the workers understand and shall 
contain the following minimum information: 
 
1. Maintenance of tools and equipment. 
2. Provisions for the storage and disposal of materials and waste, particular hazardous materials and substances. 
3. Modifying performance periods for such work, taking into consideration the site conditions. 
4. Organizing cooperation between different employers and contractors without employees. 
5. Interaction between work at the site and other operational activities in the area, on which or near which the first 
identified work will be performed, and taking into consideration the instructions and advice of the coordinator as 
well as safety and health plans. 
 
The Contractor is responsible for completing and providing any safety notifications required by host nation 
authorities and will provide proof to the Contracting Officer that such notifications were made. 
 
 
 
 
CCE 236-4003      NOTICE TO PROCEED (March 2005) 
 
The notice to proceed will be provided as indicated below: 
 
[   X   ]  The effective date of contract will constitute the date of notice to proceed. 
 
[____]  A notice to proceed letter will be issued. 
 
[____]  The date of the letter transmitting the contract will constitute the date of the notice to proceed. 
 
 
 
 
CCE 239-4000      ELECTROMAGNETIC COMPATIBILITY DIRECTIVE (GERMANY) (March 2005) 
 
The Contractor certifies that all electrical and electronic equipment and/or appliances furnished are in compliance 
with the Electromagnetic Compatibility Directive 89/336/EEC.  For radio transmitting and telecommunication 
devices furnished in the Federal Republic of Germany, the Contractor certifies that all such items have been 
approved by the Bundesamt fuer Zulassungen.  Any penalties for noncompliance imposed by the Government of the 
European country where the equipment or appliances are delivered or product liability claims caused by interference 
generated by furnished appliances or equipment are solely the responsibility of the Contractor. 
 
 
SPECIAL INSTRUCTIONS

 



W912PG-07-T-0084 
 

Page 11 of 20 
 

 
--------------------------------------------------------------------------------------------------------------------------------- 
 
PERMISSION TO EXCAVATE 
 
The Contractor shall locate the required excavation site(s) and prior to excavation obtain the Point of Contact’s 
(POC) written permission to excavate. 
 
The POC will inform the Contractor how to obtain, and when to release permission for excavation. 
 
The written permission to excavate will include the location of all known utility and communications lines not 
identified in the specifications / drawings and all physical data not covered in the specifications / drawings 
necessary to minimize utility and communication line outages. 
 
In case Government representatives delay release permission for excavation or instruct the Contractor to perform 
work not covered by the contract, the Contractor shall immediately and in writing inform the Contracting Officer. 
 
--------------------------------------------------------------------------------------------------------------------------------- 
 
IDENTIFICATION OF MATERIAL OR EQUIPMENT 
 
 If the offeror intends to provide products, equipment, material, articles, or patented processes which differ from the 
brand name, trade name, make, model, or catalog number described in the specifications, the offeror shall describe 
such items in the space provided hereunder.  (See FAR Clause 52.211-6, Brand Name or Equal). 
 
 
Specification                  Brand Name Mentioned      Description of Material or 
Page and Position           Plans or Specifications    Equipment, Name, Make, Model 

Number, Model or Catalog Number, 
Date and Item Number, Date and Item offered 

  
________________ _____________________  _____________________________________ 
 
________________ _____________________  _____________________________________ 
 
________________ _____________________  _____________________________________ 
 
________________ _____________________  _____________________________________ 
 
________________ _____________________  _____________________________________ 
 
________________ _____________________  _____________________________________ 
 
 
An offeror shall be considered offering the brand name, trade name, make, model or catalog number described in 
the specifications unless he/she clearly specifies different products, equipment, material, articles, or patented 
processes are offered.  
 
--------------------------------------------------------------------------------------------------------------------------------- 
 
CONTRACTOR PAYMENT PROCEDURES 
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1.  The contractor shall submit one (1) original invoice to the POC at the following address, and is authorized 
payment upon submission of invoices: 
 

USAG ANSBACH, DPW, BUILDING & GROUNDS DIVISION 
BISMARK KASERNE 
GEBAEUDE 5843A 
91522 ANSBACH - KATTERBACH 

 
2.  The POC will date and time stamp all invoices immediately upon receipt, verify and certify that supplies or 
services have been provided in accordance with the terms and conditions of this contract, and forward the certified 
invoice to: 
 

(a) the appropriate disbursing finance office at: 
 
 DEFENSE FINANCE & ACCOUNTING SERVICE 
 KLEBER KASERNE 
 GEBAEUDE 3208, ATTN: LW 
 MANNHEIMER STRASSE 218/219 
 67657 KAISERSLAUTERN 
  
 (b) the Contract Administration Office: 
 
 RCO FRANCONIA 

SUB-OFFICE ANSBACH 
BLEIDORN HOUSING AREA 

  BLDG 5083 
91522 ANSBACH   

    
  Commercial Telephone:  0981-183-939 or -934 
       Military Telephone:    468-7939 or -934 
 
3.  If an invoice is incorrect or incomplete (for reasons other than assessment of liquidated damages), the POC will 
identify the defects in a letter and return the invoice to the contractor for correction within three (3) days after 
receipt.  However, if the invoice is incorrect due to deficiencies in performance that cannot be rectified through 
coordination with the contractor, or are subject to assessment of liquidated damages, the POC will forward the 
invoice together with inspection findings relative to delayed, defective, or unacceptable work or contractor 
performance to the Contracting Officer for action. 
 
--------------------------------------------------------------------------------------------------------------------------------- 
 
 
PEFORMANCE WORK STATEMENT
(See next pages) 
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FOR 

 
 
 
 

Relocate Tents from ACP-Katterbach-High School 
and Storck Barracks to Katterbach-Bismarck-Kaserne 

and to Katterbach Heliport 
 

 
 
 
 FOR FURTHER INFORMATION 
 AND SITE INVESTIGATION 
 PLEASE CONTACT: 
 
 DPW B&G Division 
 Bismarck Kaserne, Geb. 5843 A 
 91522 Ansbach – Katterbach 
 CIV 09802-832129 or 
 MIL 467-2129 
 FAX 09802-832076 or 
 MIL 467-2076 
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1. GENERAL DESCRIPTION 
 
Because of operation start at the new Access Control Point at Katterbach Housing Area and Illesheim, the existing 
tents have to be dismantled and be re-erected at Bismarck Kaserne Access Control Point and Katterbach Heliport 
Bldg. # 5508 south west side according to manufacturers specification including static. Special attention has to be 
paid to the fact that it is two different tent types and at Bismark Kaserne a guard check has to be bridged as well as 
that traffic flow during erection phase has to be guarantied.  
Erection has to be done by statical guidelines and original parts.  
Before start of work a digging permit has to be obtained. Bus bar of 230 V for installation is on construction site. 
 
POC for site visits or questions is Mr. Otta, C/B&G Div, US Army (IDR) Garrison Ansbach, DPW, Katterbach 
Bismarck Kaserne, Tel. Civ. 09802-832129 
granted.  
 
2. REGULATIONS 
 
Following DIN regulations of VOB, Part C, are part of these specifications: 
 
DIN 18 299  General Regulations for Construction Work 
DIN 18 300  Soil work 
DIN 1045 and DIN EN 206-1 Concrete and structures 
DIN 18 335  Steel concrete works 
 
3. CLEANING AND WASTE DISPOSAL 
 
The contractor shall clean the work site after completion of the daily work assignment and remove accumulated 
waste in the valid state and municipal regulations. All traffic roads and working areas have to be cleaned daily after 
finish of work. 
 
4. CONTRACTORS REPRESENTATIVE 
 
The contractor shall appoint a representative who is authorized to act on his behalf. The contractor will forward to 
the Contracting Officer, in writing and within 7 days after start of contract, name, title as well as office phone 
number of the appointed person. 
 
During regular working hours 0700 – 1700 hrs, the contractors’ representative shall be available to the Contracting 
Officer by telephone or answering machine. The contractor shall respond to messages left on the answering machine 
within 24 hours or one (1) working day. 
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5. SECURITY AND FIRE PROTECTION
 
The contractor shall comply with all security and fire protection regulations as outlined under German Accident 
Prevention Instructions (VGB-1)-General Accident Prevention Instructions.  
 
6. DESCRIPTION 
 
Pos. 6001 1 ea Dismantling, transport and erection of tent.  
  Aluminum-Sectional frame tents with side panels, type “Elflein” located at 

Katterbach Housing High School Access Control Point. Dimensions approx. 10.20 x 
15.00 m, eaves height approx. 4.35 m, slope approx. 16/18 degrees as following 
described, transformed including delivery of all needed materials and remonstrance 
of needed lifting platform and transportation vehicles 

  Dismounting of complete lightning set including cabling up to terminal block. 
Interim storage of dismounted parts and remounting when tent is re-erected. Left 
over parts have to be professionally hauled off. 

  Dismounting and interim storage of complete tent parts including side and roof parts. 
  Dismounting and interim storage of complete tent frame including removal of tent 

nails. 
  Ground recess caused by ground anchors is to be closed up to adjacent area 

(concrete, asphalt, gravel). 
  Loading of dismounted and interim storied tent material and transporting to an area 

specified by POC (Access Control Point Bismarck Kaserne) Distance approx. 2 km 
  Erection of complete tent frame construction on asphalt, concrete or grass area according 

to manufacturers’ specification –consider allowed static-. 
  In case of needed single foundations (excavation, casing 60/60/80 cm, concrete C25/30, 

XC4, sectional bar M16) are included. 
  Professional mounting of tent frame including additional needed bridges over existing 

guard check at Access Control Point Bismarck Kaserne, bracing, cross bridging and roof 
bridging. 

  Installation of side and roof panels according to specification. Not anymore needed side 
panels have to be turned over to customer.  

  Missing or new side panels have to be delivered and installed on site. 
  Needed iron ware like screws, shims etc. resp. damaged small parts have to be replaced 

with original parts. 
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Pos. 6002 1 ea Transport and erection of tent.  
 Aluminum Sectional frame tent, Type “HALTEC” 
 Currently location –AST Area Illesheim Bldg. 6503, Dimensions approx. 7.50 x 

15.00 m, Eaves height approx. 4.35 m as following described transformed including 
delivery of all needed materials as well as remonstrance of needed lifting platform 
and transportation vehicles. 

 Loading and transportation to new location specified by POC (Katterbach Heliport, 
Bldg. # 5508, south west side) of complete dismounted and interim storied tent 
material. Distance approx. 40 km 

  Dismounting of complete lightning set including cabling up to terminal block. 
Interim storage of dismounted parts and remounting when tent is re-erected. Missing 
light fixtures and cables have to be replaced. Left over parts has to be professionally 
hauled off. 

  Loading, transportation and interim storage of complete tent panels, existing of side 
and roof panels. 

  Loading, transportation and interim storage of existing frame construction including 
tent nails. 

  Re-erection of complete tent frame construction on asphalt and concrete area 
according to manufacturers specification –consider allowed static- 

  In case of needed single foundations (excavation, casing 60/60/80 cm, concrete C25/30, 
XC4, sectional bar M16) are included. 

  Professional mounting of tent frame including additional needed bridges over existing 
guard check at Access Control Point Bismarck Kaserne, bracing, cross bridging and roof 
bridging. 

  Installation of side and roof panels according to specification. Not anymore needed side 
panels have to be turned over to customer.  

  Missing or new side panels have to be delivered and installed on site. 
  Needed iron ware like screws, shims etc. resp. damaged small parts have to be replaced 

with original parts. 
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1. ALLGEMEINE BESCHREIBUNG 
 
Durch die Inbetriebnahme der neuen Eingang-Kontrollpunkte, -ACP- in Katterbach Housing und Illesheim, sind die 
vorhandenen Zeltaufbauten abzubauen und in Katterbach-Bismarck Kaserne –ACP- und Katterbach-Heliport 
Gebaeude # 5508 Suedwestseite, erneut entsprechend der Herstellerangaben einschl. Statik, aufzubauen. Es ist 
besonders darauf zu achten, dass es sich um verschiedene Zelttypen handelt und beim Eingangskontrollplunkt der 
Bismarck Kaserne ein Wachhaus zu ueberbruecken ist, sowie den Durchgangsverkehr waehrend der Aufbauphase 
aufrecht zu erhalten! 
Montage erfolgt nach statischen Vorgaben und original Anbauteilen. 
Vor Baubeginn ist eine Graberlaubnis einzuholen. Bauseits wird Stromanschluss 230 V zur Verfuegung gestellt.  
 
Wegen oertlicher Besichtigung oder Rueckfragen ist der Ansprechpartner Herr Otta, C/B&G, USAG Anbach DPW, 
Katterbach Bismarck Kaserne, Telefon 09802 – 83 2129  
 
2. VORSCHRIFTEN 
 
Folgende Din Vorschriften der VOB, Teil C, sind Bestandteil dieser Ausschreibung: 
 
DIN 18299  Allgemeine Regelungen fuer Bauarbeiten jeglicher Art.  
DIN 18 300 Erdarbeiten 
DIN 1045 1-3 und DIN EN 206-1 Beton 
DIN 18335 Stahlbauarbeiten 
 
3. REINIGUNG UND ABFALLBESEITIGUNG 
 
Der Unternehmer muss die Baustelle nach jedem Arbeitstag aufräumen sowie während der Ausführungsarbeiten 
anfallenden Abfall entsprechend den gültigen Landes-und örtlichen Vorschriften entfernen. Saemtliche 
Verkehrswege und Arbeitsbereiche sind taeglich nach Beendigung der Arbeiten zu reinigen! 
 
4. PROJEKTLEITER 
 
Der Unternehmer ernennt einen Projektleiter, der berechtigt ist, als Vertreter des Auftragnehmers aufzutreten. Der 
Unternehmer gibt dem Vertragsoffizier oder dessen Stellvertreter spätestens 7 Tage nach Vertragsbeginn schriftlich 
den Namen, Titel sowie die Geschäftstelefonnummer der ernannten Person bekannt. 
Während der normalen Geschäftszeiten 0700-1700 Uhr muss der Projektleiter dem Vertragsoffizier oder dessen 
Stellvertreter telefonisch zur Verfügung stehen. Nachrichten, welche dem Auftragnehmer auf dem 
Anrufbeantworter hinterlassen werden, müssen innerhalb von 24 Std. oder einem (1) Arbeitstag beantwortet 
werden. 
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5. SICHERHEIT UND BRANDSCHUTZ 
 
Der Auftragnehmer verpflichtet sich zur Einhaltung aller Sicherheits- u. Brandschutzbestimmungen wie sie in den 
deutschen „Unfallverhütungs-vorschriften (VGB 1)“ –Allgemeine Unfallverhütungs Vorschriften, enthalten sind. 
 
6. BESCHREIBUNG 
 
6001 Abbau, Transport und Neumontage Zelt,  

Aluminium-Profilrahmenzeltes mit Seitenplanen, Typ “Elflein”, Standort Katterbach Housing –ACP 
Highschool-. Abmessung ca. 10.20 x 15.00 m, Traufhoehe ca. 4.35 m, Dachneigung ca. 16/18 Grad, wie 
nachfolgend beschrieben, umsetzen und einschl. Lieferung aller erforderlichen Materalien und Vorhaltung 
der erforderlichen Hebebuehnen und Transportfahrzeuge. 
- Demontieren der gesamten Beleuchtungsanlage einschl. Verkabelung bis Stromverteilung. Ausgebaute 
Teile zwischenlagern und nach erfolgtem Wiederaufbau des Zeltes, wieder einbauen. Entsprechendes nicht 
mehr benoetigtes Material fachgerecht entsorgen. 
- Demontage und zwischenlagern der kompletten Beplanung, bestehend aus Seitenwaenden und 
Dachflaechen. 
- Demontage und zwischenlagern der bestehenden Rahmen-konstruktion einschl Zeltnaegel,  
- Bodenaussparungen durch entfernte Bodenverankerungen sind der angrenzenden Flaeche anzugleichen 
(Beton, Asphalt, Schotter, Rasen) und Oeffnungen zu schliessen.  
- Ausgebautes und zwischengelagertes Zeltmaterial laden und an neuem Standort nach Angabe des POC’s, 
(Einfahrt ACP Bismarck Kaserne) transportieren. Entfernung ca. 2 km. 
-Erstellen der gesamten Zeltrahmenkonstruktion auf Asphaltflaeche, Beton oder Rasen, nach 
Herstellervorschrift! -zul. Statik beachten!-. Falls erforderlich, sind etwaige Einzelfundamente (Erdaushub, 
Schalung, 60/60/80cm, Beton C25/30,XC4, Profilstab M16), mit einzurechnen. 
- Zeltrahmen einschl. zusaetzlich erforderliche Bruecken ueber bestehendem Wachhaus am ACP-Bismarck 
Kaserne, Aussteiffungen, Querverspannung und Dachverspannungen fachgerecht montieren.  
- Einbau der Seiten- und Dachbeplanung nach Angabe. Nicht mehr erforderliche Seitenplanen sind dem 
Auftraggeber auszuhaendigen! Fehlende sowie neu erstellende Seitenteile sind zu liefern und vor Ort 
einzubauen. 
- Erforderliche Kleineisenteile wie Schrauben, Beilagscheiben, Naegel etc. aufgrund Beschaedigungen sind 
durch Originalteile zu ersetzen. 
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6002 Transport und Neumontage Zelt, 

Aluminium-Profilrahmenzeltes, Typ “HALTEC”, 
Derzeitiger Standort - AST Area, Illesheim Bldg # 6503-, Abmessung ca. 7.50 x 15.00 m, Traufhoehe ca. 
4.35 m wie nachfolgend beschrieben umsetzen, sowie einschl. Lieferung aller erforderlichen Materalien 
und Vorhaltung der erforderlichen Hebebuehnen und Transportfahrzeuge. 
- Gesamtes ausgebautes und zwischengelagertes Zeltmaterial laden und an neuem Standort nach Angabe 
des POC’s, (Katterbach Heliport-Kaserne Gebaeude # 5508, Vorplatz Suedwestseite) transportieren. 
Entfernung ca.40 km. 
- Aufladen und Transport der gesamten Beleuchtungsanlage einschl. Verkabelung bis Stromverteilung. 
Zwischengelagerte und ausgebaute Teile nach Neumontage des Zelte wieder montieren. Fehlende 
Beleuchtungkoerper und Kabel sind durch neue zu ersetzen. Entsprechendes nicht mehr benoetigtes 
Material fachgerecht entsorgen. 
- Aufladen, Transport und zwischenlagern der kompletten Beplanung, bestehend aus Seitenwaenden und 
Dachflaechen. 
- Aufladen, Transport und zwischenlagern der bestehenden Rahmen-konstruktion einschl Zeltnaegel,  
-Neuaufbau der gesamten Zeltrahmenkonstruktion auf Asphalt-und Betonflaeche nach Herstellervorschrift! 
-zul. Statik beachten!-. Falls erforderlich, sind etwaige Einzelfundamente (Erdaushub, Schalung, 
60/60/80cm, Beton C25/30,XC4, Profilstab M16), mit einzurechnen. 
- Zeltrahmen einschl. Aussteiffungen, Querverspannung und Dachverspannungen fachgerecht nach 
Herstellerangaben montieren.  
- Einbau der Seiten- und Dachbeplanung nach Angabe. Fehlende, beschaedigte sowie neu erstellende 
Seitenteile sind zu liefern und vor Ort einzubauen. 
- Erforderliche Kleineisenteile wie Schrauben, Beilagscheiben, Naegel etc. aufgrund Beschaedigungen sind 
durch Originalteile zu ersetzen. 

 

 












